*ACCELERATION/DECELERATION LANES IL RTE. 3 AND IL RTE. 203 RESURFACING SCHEDULE
44000159 40600200 40600300 X4066580 X0322729
HOT MIX
ASPHALT BITUMINOUS POLY HMA SC
SURTACE | I, | GRIME coan | AN | TRAGEES
L/R | (FOOT o DEVICE
sTA [T0|  sTA (SQ YD) (TON) (TON) (TON) (TON)
IL RTE. 3
ACC/DEC LANE © RAMP A2 TO A3
1358+70. | 10| 1361490. | RT 320 640.0 0.20 0.96 44.8 44.8
ACC/DEC LANE @ RAMP A6 TO A7
1356+50. | TO [ 1364+00. | LT 750 1500.0 0.47 2.25 105.0 105.0
IL RTE. 111
ACC/DECLANE @ RAMP C2 TO C3
192400, | TO| 196450, | LT 450 900.0 0.28 1.35 63.0 63.0
ACC/DEC LANE @ RAMP C6 TO C7
191490. [ T0| 197430 RT 540 1080.0 0.34 1.62 75.6 75.6
TOTALS: 4120 1 6 288 288

* NOTE: THE QUANTITIES ABOVE ARE FOR THE ACCELERATION AND DECELERATION LANES BELOW I-270
BRIDGES ON IL RTE 3 AND IL RTE 111. THE STATIONING PROVIDED IS BASED ON CENTERLINE FOR THE
ABOVE ROUTES AND SHOULD TIE INTO THE BEGINNING AND ENDING STATIONS ON THE RAMPS PROVIDED

ABOVE. SEE DETAIL Al1-A1l,
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